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DEFINITIONS: 

 

Concession Activity  

 

Means the following:  

 

(i)  Monorail: 

Construction, operation and maintenance of a monorail on marginal strip, stewardship area, and 

national park within the area shown on the map attached; (200 m wide easement increasing to 

300 m wide at „Bluff Slip‟); and 

    

(ii)  Construction Track/Mountain Bike Track: 

Construction of a construction track (including spur tracks) and adaptation of that construction 

track at the conclusion of construction of the monorail to a monorail maintenance 

track/mountain bike track on stewardship area within the area shown on the map attached; (200 

m wide easement increasing to 300 m wide at „Bluff Slip‟); and 

 

(iii)  Kiwi Burn Terminus: 

Construction, operation and maintenance of a terminus building and associated facilities on 

marginal strip (Mararoa River) as shown on the map attached; and 

 

(iv) Te Anau Downs Terminus: 

Construction, operation and maintenance of the terminus building and associated facilities on 

national park (Te Anau Downs) as shown on the map attached; and 

 

(v)  Cycle Link Route:  

Construction and maintenance of a Mountain Bike Track across public conservation land as 

shown on the map attached; and 

 

(vi) Kiwi Burn Public Huts: 

Maintenance of the existing Kiwi Burn public hut and construction of a new public hut in the Kiwi 

Burn Valley, at a final location to be determined in consultation with the Grantor, but within the 

area shown on the map attached; and 

 

(vii) Mountain Bike Track Public Toilets: 

Construction, maintenance and servicing of public toilets at a location or locations along the 

mountain bike track, to be determined in consultation with the Grantor; and 
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(viii) Other Public Recreational facilities: 

Construction, maintenance and servicing of any other public recreational facilities (including but 

not limited to road-end car parking, toilets, day shelters and signage) as provided for or required 

by this concession. 

 

Structures, Vegetation Disturbance and Land Disturbance: 

Means the physical structures and works including but not limited to vegetation clearance, 

ground disturbance, earthwork activities that are associated with and necessary to implement 

the concession activities listed above.  

 

The Site: 

Means the site refers to that land that will be occupied by the concession activities that is within 

public conservation land, shown on the map attached.  

 

Practicable: 

Means in this context: 

the reasonableness and appropriateness of a method for preventing or minimising adverse 

effects on the environment, having regard, among other things, to: 

 

(a) The nature of the activity authorised by the concession and the sensitivity of the 

receiving environment to adverse effects:  

(b) The financial implications, and the effects on the environment, of that option when 

compared with other options; and 

(c) The current state of technical knowledge and the likelihood that the option can be 

successfully applied. 

 

Exercise Date: 

The date the Concessionaire begins to give effect to any of the conditions of this concession. 

 

Commencement Date: 

The date stated in Schedule 1 of the Concession Document.  

 

 

 

 

 

 

 

 

 



 3 

Draft Conditions  3 November 2011 

 

 

GENERAL CONDITIONS 

1(a). The concession term for the easement shall be for a period of 60 years. 

 

1(b). The concession term for the lease shall be for a period of 49 years. 

 

2. A five year lapse period applies from the date of the commencement of the concession 

within which the concession is to be exercised. 

 

3. The Concession is granted to the Concessionaire to carry out the concession activity 

(as defined), subject to the general and special conditions of this concession. 

 

SPECIAL CONDITIONS 

1. PROJECT LIAISON ADVISOR 

1.1 The Concessionaire shall fund the role of Project Liaison Advisor to act as a liaison 

contact between the Concessionaire and the Grantor prior to and during the term of 

construction of the concession activities authorised by this concession.  The position 

description, tenure and level of remuneration of the Project Liaison Advisor will be 

agreed between the Concessionaire and the Grantor, and failing agreement will be 

determined by arbitration under condition 19 of Concession Documents standard 

conditions.  

 

1.2 The role of the Project Liaison Advisor will include: 

 

(a) Giving effect to the „Implementation Protocol‟ in accordance with condition 2; 

 

(b) Participating in the final route selection process; 

 

(c) Review of Construction Specifications and Plans and other documentation 

submitted to the Grantor under this concession; 

 

(d) Facilitating the audit  (as required by conditions 3.2 – 3.8) of the Construction 

Specifications and Plans and making appropriate recommendations to the 

Grantor based on those documents; 

 

(e) Monitoring compliance by the Concessionaire with Construction Specifications 

and Plans required pursuant to this concession; and   
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(f) Monitoring and liaising any ongoing restoration works and making 

recommendations to the Grantor regarding successful progressive and long-term 

restoration and rehabilitation of the Site. 

 

1.3 The appointment of the Project Liaison Advisor will be by the Grantor following 

consultation with the Concessionaire, and the Project Liaison Advisor will report to the 

Grantor. 

  

1.4 The Project Liaison Advisor will be a senior position, requiring a range of professional 

skills necessary for liaising effectively and autonomously with the Concessionaire, the 

Department, territorial authorities, other external consultants, insurance companies and 

bondsmen. The Project Liaison Advisor must have a strong proven performance in 

relationship management for large-scale developments in environmentally sensitive 

areas.   

 

1.5 The Project Liaison Advisor must be appointed by the exercise date for this concession, 

which is not longer than five years after the commencement date.  The Concessionaire 

shall give to the Grantor approximately 6 months notice of the intended exercise date to 

allow the appointment process to commence. Pending such appointment the Grantor 

may, if he/she considers it necessary and desirable, appoint an interim liaison person at 

any time between the date of execution of this Concession and the exercise of this 

concession; and such interim liaison person will carry out the role of the Project Liaison 

Advisor as envisaged by condition 1.2 of the Special Conditions for this concession. 

 

1.6 The Project Liaison Advisor's role will cease once the construction of the monorail and 

termini are complete. The Project Liaison Advisor's role may continue past this point if 

both the Grantor and Concessionaire agree. If this occurs, the role of the Project Liaison 

Advisor will be re-defined and agreed to in writing by both the Grantor and 

Concessionaire.  

 

1.7 The Project Liaison Advisor may, with the prior approval of the Grantor and 

Concessionaire, call on additional independent external consultants for specialist advice 

on matters reasonably raised by the Concessionaire's operations carried out under this 

concession. The Project Liaison Advisor will advise anticipated costs of consultants to 

both the Concessionaire and Grantor and such costs shall be approved by the 

Concessionaire prior to any consultant being engaged. The Concessionaire shall meet 

the approved and reasonable costs of such consultants.  
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2. IMPLEMENTATION PROTOCOL 

2.1 The Concessionaire shall prepare, in consultation with the Grantor or the Grantor‟s 

advisor, and submit to the Grantor for approval an Implementation Protocol. The 

purpose of the Implementation Protocol shall be to outline the process for conducting 

relationships and reaching agreements between the Grantor and Concessionaire.  The 

Implementation Protocol shall include, but not be limited to the following: 

 

(a) A description of the intentions and objectives of both the Grantor and 

Concessionaire to work together in good faith to implement the Concession; 

 

(b) A description of a process to facilitate discussions between the Grantor and 

Concessionaire should any matters arise during the implementation of the 

Concession that require  further discussion, review or resolution; 

 

(c) A description of a dispute resolution process which shall be implemented should 

any disagreement arise between the Grantor and the Concessionaire during the 

implementation of the concession; and 

 

(d) The process to identify and determine the final route selection having particular 

regard to the criteria set out in condition 5. 

 

3. CONSTRUCTION SPECIFICATIONS AND PLANS  

3.1 Prior to construction, the Concessionaire shall prepare for the approval of the Grantor 

Construction Specifications and Plans for all components of the concession activity, to 

demonstrate compliance with the concession conditions. 

 

(a) The Construction Specifications and Plans shall include; 

 

i Final Design Specifications including final proposed „on the ground‟ 

location of all structures, vegetation disturbance and land disturbance 

proposed or required by this concession; 

ii A Construction Management Plan; 

iii A Recreation Users Management Plan; 

iv A Vegetation and Habitat Management Plan; 

 

(b) The specifications and plans listed in (a) may be prepared and submitted to the 

Grantor in separate parts, and be submitted to the Grantor at different times.  

 

(c) Once approved by the Grantor, the specifications and plans set out in (a) shall be 

implemented by the Concessionaire or its agents. 
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(d) Any amendment to the specifications and plans identified in condition (a) shall be 

submitted to the Grantor in writing, and approved via the audit process set out in 

condition 3.2 – 3.8.  

 

3.2 Audit of Construction Specifications and Plans 

The Grantor will audit the Construction Specifications and Plans to ensure that final „on 

the ground‟ design and construction specifications do not differ substantially in location, 

scale or level of effect to the concession application lodged by the Concessionaire.  The 

Concessionaire shall ensure that these plans are prepared by a suitably qualified 

person or persons. The concession application lodged by the Concessionaire 

comprises those documents listed in schedule ## (Appendix A(ii) of this report 

„documents comprising concession application'). 

 

3.3 Audit to Include Physical Inspection 

The audit process shall be agreed between the Grantor and the Concessionaire, but is 

to include physical on the ground inspection of the proposed location of all structures, 

vegetation disturbance and land disturbance (as defined). 

 

3.4 Audit may be Conducted Independently by Approved Auditor 

The Grantor may require the Construction Specifications and Plans provided pursuant 

to this concession to be independently audited by an auditor approved by the Grantor.  

The auditor shall certify that the specifications and plans have been prepared in 

accordance with best practice for the relevant discipline, and shall advise the Grantor if 

the level of effect arising from on the ground application of the Construction 

Specifications and Plans would exceed the level of effects, or type of effects, described 

by the Concessionaire in the concession application.  

 

3.5 Approved Plans, Specifications become part of Concession Agreement 

Once audited and approved by the Grantor, the Construction Specifications and Plans 

shall form part of this concession, and the Concessionaire shall not deviate from these 

Specifications and Plans set out in condition 3.1 without prior written approval of the 

Grantor. 

 

3.6 Costs to be Met By Concessionaire 

The Concessionaire shall pay the reasonable costs incurred by the Grantor (including 

costs of independent audit) in auditing and approving all Construction Specifications 

and Plans required pursuant to this Concession. All costs shall be discussed with and 

approved by the Concessionaire prior to engaging any outside consultants. 
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3.7 Submission and Approval within a Reasonable Timeframe 

All Construction Specifications and Plans provided pursuant to this concession shall be 

provided by the Concessionaire to the Grantor within reasonable time frames to allow 

the Grantor to review these plans. The Grantor shall review and approve all documents 

submitted in accordance with condition 3.1 within reasonable timeframes. Such 

approval shall not be unreasonably or arbitrarily withheld.  

 

3.8 Construction following Written Approval  

Construction shall not commence until the Construction Specifications and Plans have 

been approved by the Grantor, unless written approval to do so has been provided by 

the Grantor.  

 

CONSTRUCTION SPECIFICATIONS AND PLANS 

 

4. FINAL DESIGN SPECIFICATIONS 

4.1 Prior to the commencement of construction, the Concessionaire shall submit Final 

Design Specifications in accordance with condition 3.1(a)(i) to the Grantor for approval. 

The Grantor will audit the Final Designation Specifications in accordance with 

conditions 3.2 to 3.8. The overall objectives of the Final Design Specifications shall be 

to: 

 

(a) Detail the proposed „on the ground‟ location of all structures authorised by this 

concession; and 

 

(b) Detail final design of all structures, land disturbance and vegetation clearance 

authorised by this concession, including estimates of earthwork cut and fill 

volumes, vegetation clearance areas and volumes; and 

 

(c) Provide a map (or series of maps) which identifies sites of significant habitats 

along the route, an explanation of the effects on such significant habitat and a 

description of any mitigation proposed. The mitigation shall be implemented in 

accordance with the Vegetation and Habitat Management Plan set out in 

condition 18. 

 

5. ROUTE LOCATION SELECTION CRITERIA 

5.1 In selecting the final location for the structures, land disturbance and vegetation  

disturbance provided for by this concession (in accordance with the Implementation 

Protocol required by condition 2.1(d), and presented as part of the Final Design 

Specifications required by condition 3.1(a)(i)), the Concessionaire shall have particular 
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regard to protecting the following habitats (known as “significant habitats” which are 

those which are considered ecologically valuable by virtue of their rarity, integrity, 

habitat value, species diversity and/or representativeness within the region) and 

buffering them from the construction of the concession activities to the extent that is 

practicable: 

 

(a) Short tussock grasslands; 

(b) Wetlands; 

(c) Bog pine shrubland; and Matagouri shrubland, or other divaricating shrubland; 

(d) Red tussock grasslands; 

(e) Threatened plant species such as Alepis flavida;  

(f) Mature red beech forest (with height exceeds 25 m and diameters exceeding 55 

cm); 

(g) Mature mountain beech or silver beech forest (with heights exceeding 20 m and 

diameters exceeding 45 cm);  

(h) Regenerating shrublands and forest edge; Fertile, well drained flood plains 

(Environment L1.1c) covered with indigenous vegetation. 

 

5.2 In selecting the final location for the structures, land disturbance and vegetation 

disturbance provided for by this concession (in accordance with the Implementation 

Protocol required by condition 2.1(d), and presented as part of the Final Design 

Specifications required by condition 3.1(a)(i)) the following matters shall also be 

considered: 

 

(a) Minimising the amount of earthworks required to the extent practicable so as to 

reduce the potential for weed invasion; 

 

(b) Maintaining the highest practicable canopy cover through the forested sections of 

the route.  This will be achieved by selecting a route requiring reduced vegetation 

clearance relative to other routes and by judicious felling of individual trees so as 

to avoid collateral damage; 

 

(c) Protecting large trees (with diameters at breast height exceeding 60 cm), and in 

particular potential bat roost trees, from any disturbance or earthworks within the 

outer canopy drip line.  Such disturbance will be minimised to the extent 

practicable by appropriate route selection in consultation with the Grantor.  At 

locations where it is agreed that avoiding disturbance within the outer canopy 

dripline is not practicable, management to protect shallow and surface roots will 

be considered on a case by case basis in consultation with the Grantor;  
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(d) During construction, minimising to the extent practicable any adverse effects of 

river crossings on nests of any threatened river bird species; and 

 

(e) Avoiding to the extent that is practicable ridgelines which would result in 

structures or land disturbance being visible outside of the easement corridor.  

 

5.3 The Concessionaire shall not remove any tree with a DBH (measurement of diameter at 

breast height) exceeding 2 m. 

 

5.4 Disturbance of riparian margins shall be minimised to the extent practicable. 

 

6. LIMITATIONS ON AREA TO BE DISTURBED 

6.1 The Concessionaire shall work in the smallest area practicable, taking into account the 

route selection criteria described in condition 5. 

 

6.2 The Concessionaire shall use best endeavours to ensure that the vegetated clearance 

areas for those elements of the concession activity listed below do not substantially 

exceed the areas set out below; 

 

 Clearance (m
2
) 

Monorail track  109,800 

Construction/ MTB track incl link route 177,730 

Spur tracks 19,988 

Passing places 8,130 

Terminus Buildings 1,350 

Roading 5,589 

 

6.3 Areas in addition to those listed in 6.2 will be cleared for concession activities not listed 

above (such as, but not limited to, for the new Kiwi Burn Hut). 

 

6.4 Areas in addition to those listed in 6.2 will be cleared for activities such as waste 

disposal fields and cut and fill batters at the terminus sites.  Where practicable, these 

will be rehabilitated with vegetation following the completion of construction.     

 

6.5 Anticipated vegetation clearance areas will be included in the Final Design 

Specifications required by condition 3.1(a)(i), and audited in terms of conditions 3.2 to 

3.8. 

 

6.6 If, during the preparation of the Final Design Specifications, the Concessionaire 

determines that the total clearance areas will exceed the areas set out in 6.2 above, the 
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justification for the areas to be cleared will be included in the Final Design 

Specifications and audited by the Grantor in accordance with the process set out in 

conditions 3.2 to 3.8.  

 

6.7 Once audited and approved by the Grantor in accordance with conditions 3.2 to 3.8, the 

vegetation clearance areas shall form part of the Vegetation and Habitat Management 

Plan required by condition 18.  

 

7. CONSTRUCTION MANAGEMENT PLAN 

7.1 Prior to the commencement of construction, the Concessionaire shall submit a 

Construction Management Plan to the Grantor for approval in accordance with condition 

3.1(a)(ii). The Grantor will audit the Construction Management Plan in accordance with 

conditions 3.2 to 3.8. The overall objectives of the Construction Management Plan shall 

be to: 

 

(a) Provide guidance on environmental management for the construction of the 

concession activities; 

 

(b) Reduce any adverse environmental effects associated with construction of the 

concession activities where practicable;  

 

(c) Provide detail of the construction methodologies and management of effects 

during construction; 

 

(d) Describe the methods proposed for the construction of the concession activities 

and the programme for construction of each element; 

 

(e) Describe what actions will be taken to manage the actual or potential effects of 

construction of the concession activities; 

 

(f) Provide a list of key personnel and points of contact throughout the construction 

period; and 

 

(g) Describe how stakeholders will be kept informed during construction and how 

complaints (if received) will be managed. 

 

7.2 The Concessionaire shall ensure that the Construction Management Plan includes a 

sub-set of management plans that cover the following topics as a minimum: 

 

(a) Health and Safety; 
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(b) Hazardous Substances; 

 

(c) Traffic Management; 

 

(d) Noise and Lighting Management; 

 

(e) Risk Management; 

 

(f) Waste Management; 

 

(g) Archaeological and Heritage Protocols and Plans; 

 

(h) Erosion and Sediment Control; and 

 

(i) In River Works. 

 

8. CONSTRUCTION MANAGEMENT PLAN - HEALTH AND SAFETY PLAN 

8.1 The Concessionaire shall ensure that a Health and Safety Plan pertaining to the 

construction of the concession activities within the site is prepared and audited in 

accordance with conditions 3.1 to 3.8. The objectives of the Health and Safety Plan 

shall be to: 

 

(a) Avoid harm to the workforce and visitors on site during construction of the 

concession activities; 

 

(b) Identify areas where construction works are likely to overlap with areas used by 

the public and include management provisions to ensure the safety of both 

contractors and the public; and 

 

(c) Identify, isolate and minimise any risks associated with hazards, and to 

implement and adhere to appropriate emergency protocols and incident reporting.  

 

8.2 A list of all hazardous substances likely to be stored, handled or used in the 

construction of the concession activities will be included in the Health and Safety Plan. 

The Concessionaire shall ensure that material safety data sheets (MSDS) are held on 

site for all chemicals included in this list.  

 

8.3 Procedures for the storage and handling of the hazardous substances listed in 

accordance with condition (immediately above) will be included in the Health and Safety 



 12 

Draft Conditions  3 November 2011 

 

Plan. The Concessionaire shall ensure that all staff are trained in the management of 

hazardous substances. 

 

9. CONSTRUCTION MANAGEMENT PLAN - HAZARDOUS SUBSTANCES 

MANAGEMENT PLAN  

9.1 The Concessionaire shall ensure that a Hazardous Substances Management Plan is 

prepared and audited in accordance with conditions 3.1 to 3.8. The objectives of the 

Hazardous Substances Management Plan shall be to: 

 

(a) List the hazardous substances kept on site and record the material safety data 

sheets (MSDS). 

 

(b) Reduce the risk that hazardous substances pose with respect to environmental 

and health and safety matters including risks to staff and the public from the 

accidental discharge of hazardous substances; 

 

(c) Ensure that all practicable measures are taken to safely store hazardous 

substances and to reduce the likelihood of accidental spills; and 

 

(d) Reduce the adverse effects of any accidental spills. 

 

9.2 Refuelling, lubrication, mechanical repairs, and storage of hazardous substances or 

dangerous goods during construction of the concession activities shall be undertaken in 

accordance with the Hazardous Substances Management Plan required by condition 

9.1, so as to ensure that spillages of hazardous substances onto the land surface or 

into a water body does not occur and accidental spillages are dealt with properly. 

 

9.3 The Hazardous Substances Management Plan shall require the Concessionaire to 

ensure that any refuelling vehicle carries a spill kit of loose absorbent material at all 

times, to absorb spilled fuel.  In the event of a spill, the absorbent material shall be laid 

immediately over the site of the spill, and every practical step taken to contain the fuel.  

All contaminated soil must be removed from the site and disposed of in an 

environmentally safe manner. The Concessionaire must immediately report all fuel spills 

over 1 litre to the Grantor.   

 

9.4 The Hazardous Substances Management Plan shall require the Concessionaire to 

ensure that machinery with fuel or oil leaks shall not be used on the site. 
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9.5 The Hazardous Substances Management Plan shall require any stationary diesel 

storage tanks (maximum size 1250 litres) to be bunded when on site and these tanks 

shall not be located closer than 10 m to any waterway. 

 

10. CONSTRUCTION MANAGEMENT PLAN TRAFFIC MANAGEMENT PLAN 

10.1 The Concessionaire shall ensure that a Traffic Management Plan pertaining to the site 

is prepared and audited in accordance with conditions 3.1 to 3.8. The objectives of the 

Traffic Management Plan shall be to reduce construction traffic and vehicle movements 

as far as is practicable so as to allow a safe and efficient construction programme and 

reduce the impact of traffic associated effects, including safety, noise and traffic flow on 

land administered by the Grantor. The Plan shall detail the traffic management 

measures to be put in place during construction, including as a minimum management 

procedures for onsite traffic during construction and measures to minimise traffic noise 

and traffic dust generation.  

 

11. CONSTRUCTION MANAGEMENT PLAN - NOISE AND LIGHTING MANAGEMENT 

PLAN 

11.1 The Concessionaire shall ensure that a Noise and Lighting Management Plan is 

prepared and audited in accordance with conditions 3.1 to 3.8. The objective of the 

Noise and Lighting Management Plan shall be to reduce as far as practicable the 

impact from noise and light spill arising during the construction of the concession 

activities. The Noise and Lighting Management Plan shall include the methods and 

measures to reduce any adverse effects of noise and light spill on the surrounding 

environment including as a minimum details of the following: 

 

(a) Measures to ensure compliance with relevant standards for construction noise 

including NZS6802:2008 „Environmental Noise‟ and NZS6803:1999 „Construction 

Noise‟ (or relevant subsequent standards); 

 

(b) Noise associated with helicopter landings measured and assessed in accordance 

with NZS6807:1994 “Noise Management and Land Use Planning for Helicopter 

Landings Areas” (or relevant subsequent standards);  

 

(c) Contingency measures (in the event that construction noise standards are 

exceeded) to be developed; and 

 

(d) A requirement that all lighting used on site during construction shall be hooded 

and reflectors are to be positioned downward on the working area as far as 

practicable. 
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11.2 The Noise and Lighting Management Plan shall require that during construction of the 

concession activities the concessionaire shall comply with the requirements of 

NZS6802:2008 and the long term noise levels tabulated in NZ6803:1999 (or 

subsequent relevant standards). The appropriate location for monitoring the levels of 

noise undertaken during construction of the concession activities are the walking tracks 

and other publically accessible areas most exposed to construction noise.  

 

12. CONSTRUCTION MANAGEMENT PLAN - RISK MANAGEMENT PLAN 

12.1 The Concessionaire shall ensure that a Risk Management Plan is prepared and audited 

in accordance with conditions 3.1 to 3.8. The objective of the Risk Management Plan 

shall be to identify potential risks and determine a risk management strategy so as to 

avoid, mitigate, transfer, or accept any risks identified. The Risk Management Plan shall 

provide for appropriate measures to be put in place to deal with accidents, or 

emergencies and that any incidents or potential incidents are dealt with effectively and 

efficiently. As part of the Risk Management Plan the Concessionaire shall maintain on a 

regular basis a risk register that covers the following matters as a minimum: 

 

(a) Health and safety risks: 

 

(b) Environmental risks; 

 

(c) Technical risks; 

 

(d) Timing risks; 

 

(e) Fire risks; and 

 

(f) Weather and Natural Hazards risks 

 

12.2 The Risk Management Plan shall require that during construction of the concession 

activities no fires are to be lit on the site and extreme care is to be taken with equipment 

likely to start fires.  Appropriate fire extinguishing equipment is to be kept on the Site at 

all times during construction. 

 

13. CONSTRUCTION MANAGEMENT PLAN - WASTE MANAGEMENT PLAN 

13.1 The Concessionaire shall ensure that a Waste Management Plan is prepared and 

audited in accordance with conditions 3.1 to 3.8. The objective of the Waste 

Management Plan shall be to avoid or minimise as far as is practicable the production 

of solid waste materials, manage the storage of waste so as to prevent contamination of 
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soil or water at or near the site and to manage the disposal of waste. The Waste 

Management Plan shall contain a waste management strategy which includes as a 

minimum: 

 

(a) A strategy to ensure the maintenance of a tidy construction site (ie clear of 

rubbish, food scraps to prevent pests); and 

 

(b) A description of the appropriate treatment (if applicable), storage and disposal 

facilities for waste products. 

 

13.2 The Waste Management Plan shall require that all rubbish and surplus materials are to 

be removed from the site at the completion of construction works. 

 

14. CONSTRUCTION MANAGEMENT PLAN - ARCHAEOLOGICAL AND HERITAGE 

PROTOCOLS AND PLANS 

14.1 The Concessionaire shall ensure that Archaeological and Heritage Protocols and Plans 

are prepared and audited in accordance with conditions 3.1 to 3.8. The objective of the 

Archaeological and Heritage Protocols and Plans shall be to manage any potential or 

actual construction effects on any cultural, archaeological or heritage sites identified 

either prior to construction or unearthed during the construction phase. The 

Archaeological and Heritage Protocol and Plan shall contain the following matters as a 

minimum: 

 

(a) Identification training; 

 

(b) Accidental discovery of Koiwi (human skeletal remains), taonga or artefact 

protocols and procedures; and 

 

(c) Pounamu discovery protocols and procedures. 

 

14.2 Prior to construction commencing  the Concessionaire shall implement a training 

programme for construction staff by a recognised archaeological expert regarding 

methods for appropriately identifying, reporting and managing features of 

archaeological significance including artefacts, sites and human remains.  

 

14.3 The Concessionaire shall ensure that in the event of any Koiwi (human skeletal 

remains) being discovered during construction the following actions are taken in 

accordance with the Archaeological and Heritage Protocol and Plans required by 

condition 14.1: 
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(a) Construction work within a 50 m radius of the site shall cease immediately and 

indefinitely until Te Ao Marama Inc and/or New Zealand Police advise that it can 

recommence; 

 

(b) Advice of the discovery shall be reported, as soon as practicable, to Te Ao 

Marama Inc (Ngāi Tahu Murihiku Resource Management Consultants), the New 

Zealand Police, the Project Liaison Advisor  and the Grantor; 

 

(c) A site inspection by the appropriate Te Ao Marama Inc and their advisors 

including statutory agencies, and/or the New Zealand Police will be scheduled to 

determine whether the discovery is likely to be extensive and whether a thorough 

site investigation is required; and 

 

(d) Any materials discovered will be handled and removed by iwi responsible for the 

tikanga appropriate to their removal or preservation.  

 

14.4 The Concessionaire shall ensure that in the event of discovery of any artefact or 

historical, cultural, or archaeological material during construction, the following shall 

apply in accordance with the Archaeological and Heritage Protocol and Plans required 

by condition 14.1: 

 

(a) Construction work within a 50m radius of the artefact or historical, cultural or 

archaeological material shall cease immediately; 

 

(b) Advice of the discovery shall be reported, as soon as practicable, to Te Ao 

Marama Inc (Ngāi Tahu Murihiku Resource Management Consultants), the 

Project Liaison Advisor and the Grantor; and  

 

(c) No work shall recommence until an agreement has been reached between the 

parties regarding appropriate protection measures for the artefact or material 

found.  

 

14.5 The Concessionaire shall comply with their Cultural Impact Assessment (Te Ao 

Marama. 2004. Cultural Impact Assessment on the Ngāi Tahu Spiritual and Cultural 

Relationship with the Manawapopore/Hikuraki [Mavora Lakes] Area, prepared for 

Riverstone Holdings Limited for Fiordland Link Project, Te Ao Marama In, and 

subsequent Updated Cultural Impact Assessment, Riverstone Holdings Limited for the 

Fiordland Link Experience October 2010) in regards to agreements made with Iwi 

regarding ongoing liaison and consultation regarding the project. 
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14.6 The Concessionaire shall consult the relevant Papatipu Rūnanga if they wish to use 

Ngāi Tahu cultural information. If the Concessionaire wishes to use the Tōpuni or 

statutory acknowledgement information contained in schedules 14-108 of the Ngāi Tahu 

Claims Settlement Act 1998, or any Department produced interpretative material in 

respect to Ngāi Tahu cultural information, they are requested to notify the relevant 

Papatipu Rūnanga, as a matter of courtesy.  

 

14.7 The Concessionaire acknowledges that pounamu (including all nephrite, semi-nephrite, 

bowenite and serpentine) is under the ownership of Te Rūnanga o Ngāi Tahu pursuant 

to the Ngāi Tahu (Pounamu Vesting) Act 1997.  

 

14.8 No pounamu may be removed or recovered by the Concessionaire or their 

employees/clients.   

 

14.9 Where any pounamu is found by the Concessionaire, they shall immediately notify the 

Pounamu Manager, Te Rūnanga o Ngāi Tahu, Christchurch, ph 0800 Kai Tahu (0800 

524 8248). 

 

14.10 The Concessionaire shall ensure that any interpretation provided to its clients on Ngāi 

Tahu historical, spiritual, or cultural association with pounamu or any pounamu area is 

entirely consistent with the Ngāi Tahu Pounamu Resource Management Plan or any 

Department produced interpretative material.   

 

14.11 The Concessionaire shall notify the relevant papatipu rūnanga if they are using the 

above information, as a matter of courtesy. 

 

14.12 Where the Concessionaire wishes to provide clients with information not contained in 

these sources, which relate to Ngāi Tahu historical, spiritual or cultural association with 

pounamu or any pounamu area, then the Concessionaire shall consult with the local 

papatipu rūnanga before using any other information to ensure such information is both 

appropriate and accurate. 

 

15. CONSTRUCTION MANAGEMENT PLAN - EROSION AND SEDIMENT CONTROL 

PLAN  

15.1 The Concessionaire shall ensure that an Erosion and Sediment Control Plan is 

prepared and audited in accordance with conditions 3.1 to 3.8. The objective of the 

Erosion and Sediment Control Plan shall be to reduce any erosion and landform 

instability resulting from construction of the concession activities. The Erosion and 

Sediment Control Plan shall include the following details: 
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(a) Measures to ensure that work is undertaken in accordance with Auckland 

Regional Council TP90, and any relevant Department of Conservation Standards; 

 

(b) Identification of the works areas and staging; 

 

(c) Measures that will be established to minimise erosion and runoff, including the 

use of energy dissipaters, fencing, hay bales, and sediment retention ponds 

required; and 

 

(d) Rehabilitation that will be implemented post construction to minimise sediment 

and erosion movement.  

 

15.2 The Erosion and Sediment Control Plan shall describe methods to remove any excess 

fill in a timely manner. The removal of any excess fill must be undertaken in accordance 

with that Plan.  

 

16. CONSTRUCTION MANAGEMENT PLAN - IN RIVER WORKS MANAGEMENT PLAN 

16.1 The Concessionaire shall ensure that an In River Works Management Plan is prepared 

and audited in accordance with conditions 3.1 to 3.8. The objective of the In River 

Works Management Plan shall be to ensure that a healthy aquatic ecosystem is 

maintained in the rivers and streams along the route and that any adverse effects 

arising from the construction of the concession activities are appropriately managed. 

The In River Works Management Plan shall include: 

 

(a) Measures to ensure that work within active river beds is avoided as far as are 

practicable; 

 

(b) Measures to ensure that any works which could affect the integrity of the stream 

bed and bank structure are avoided as far as practicable; 

 

(c) Protocols to ensure that all equipment and machinery is cleaned before entering 

or shifting between waterways to prevent the spread of Didymo; 

 

(d) Measures to ensure that where it will affect waterways the construction of the 

monorail is timed where practicable to occur during the summer months; and 

 

(e) Measures to ensure that construction within the rivers or streams is undertaken 

as quickly as practicable to avoid ongoing adverse effects.  
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16.2 Prior to the commencement of construction of the concession activities the 

Concessionaire shall undertake a survey of all streams and waterways to be crossed by 

the final route in order to delineate the distribution of Didymo through the catchments 

prior to construction. This study will form the basis for determining whether the streams 

are Didymo free prior to construction and whether Didymo control methods may be 

required in areas where Didymo is found after construction of the monorail is complete. 

The results of this survey shall be submitted to the Grantor.   

 

16.3 The In River Works Management Plan shall require that during construction of the 

concession activities the Concessionaire shall comply with the Didymo prevention and 

cleaning protocols as set out in Schedule ## before and after contact (including people, 

equipment, clothing, footwear and other items) with any waterway. 

 

16.4 The In River Works Management Plan shall require that during construction and 

operation of the concession activities the Concessionaire shall comply with all 

guidelines and notices put out by Biosecurity New Zealand regarding measures to avoid 

spreading the pest organism Didymosphenia geminata (refer to 

www.biosecurity.govt.nz/didymo). 

 

16.5 The In River Works Management Plan shall set out methods that the Concessionaire 

shall implement to protect small watercourses alongside the construction track from 

contamination by fill or runoff sediment either by a suitable stand-off distance or by way 

of physical barriers (including but not limited to silt protection fencing or rock rip-rap). 

 

17. RECREATION USERS MANAGEMENT PLAN 

17.1 Prior to the commencement of construction of the concession activities, the 

Concessionaire shall prepare and submit to the Grantor a Recreation Users 

Management Plan in accordance with condition 3.1(a)(iii) for approval. The Grantor will 

audit the Recreation Users Management Plan in accordance with conditions 3.2 – 3.8.  

 

(a) The overall objectives of the Recreation Users Management Plan shall be to: 

 

i. Minimise the actual or potential effects from construction activities on 

recreational users in the vicinity of the route to the extent that is 

practicable; 

ii. Provide suitable alternative tracks and facilities for recreational users 

during construction of the concession activities; and 

iii. Avoid, remedy or mitigate adverse effects on recreational users during the 

operation of the concession activities. 

 

file://dunedin/Dunedin/MITCHELL%20PARTNERSHIPS/Projects/6600%20series%20-%20Private%20(cont)/6674%20Riverstone%20Holdings%20Limited%20-%20Monorail/DOC%20First%20Determination%20Reporting/www.biosecurity.govt.nz/didymo
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(b) The Recreation Users Management Plan shall contain the following details as a 

minimum: 

 

i. A description of the timing, sequencing and location of construction 

activities that may affect recreational users within the surrounding locality; 

ii. Provision of suitable alternative tracks and huts available to recreational 

users during construction; 

iii. Location and design of facilities at the Kiwi Burn including car parking and 

access across the Mararoa River; 

iv. The redevelopment of existing facilities to retain existing walking, tramping 

and hunting values in the area, including realignment of the Kiwi Burn Loop 

Track; 

v. The establishment and location of a new hut accessible from the realigned 

Kiwi Burn Loop Track; 

vi. Development of a 4WD underpass at the intersection of the monorail and 

Army Hut vehicle access;  

vii. The realignment of the Army Hut Walk; 

viii. A description of the ongoing maintenance obligations of all recreational 

facilities and assets constructed or provided by the Concessionaire as part 

of this Concession, including the existing Kiwi Burn Hut; 

ix. A description of any informative and safety signage proposed; and 

x. Details of appropriate bridging of the construction/mountain bike track in 

accordance with SNZ HB 8630:2004. 

 

17.2 The Concessionaire shall provide, service and maintain adequate car parking and toilet 

facilities at the Mararoa River and Te Anau Downs (site of Kiwiburn Terminus and 

„Cycle Link Route‟ road end) for users of the mountain bike track, for the duration of this 

concession. 

 

17.3 The Recreation Management Plan shall demonstrate that the public shall have full 

access to the recreational facilities provided or maintained by the Concessionaire for 

the duration of the concession.  Such facilities include; 

 

(a) Mountain bike track; 

 

(b) “New” Kiwi Burn Hut (provided but not maintained by Concessionaire); 

 

(c) Existing Kiwi Burn Hut (maintained); 

 

(d) All walking track re-routes and new sections of walking track (provided but not 

maintained by Concessionaire); 
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(e) Toilet facilities at road ends; and 

 

(f) Toilet facilities and shelters along the mountain bike track. 

 

17.4 Prior to construction commencing, the Concessionaire and the Grantor shall reach 

agreement on the timing and completion of the new Kiwi Burn Hut and any track re-

alignments or re-routes to be constructed by the Concessionaire. This shall form part of 

the Recreation Users Management Plan.  If practicable new hut and track re-alignments 

will be available for public use before substantial construction works associated with the 

monorail commence, so as to mitigate effects on other users of the Snowdon Forest 

Stewardship Area. 

 

17.5 In accordance with the Recreation Users Management Plan the Concessionaire shall 

undertake any modifications required to the (existing) Kiwi Burn Hut that are necessary 

to ensure that the hut is suitable for use by mountain bikers. The Concessionaire and 

the Grantor shall agree to the modifications necessary, which shall be carried out by the 

Concessionaire at the Concessionaires expense (timing to be determined as level of 

use may not be apparent for a period of two years if not longer). 

 

17.6 With the exception of the new Kiwi Burn Hut and re-routed tracks, the Concessionaire 

shall construct, maintain and service all recreational facilities and assets constructed or 

provided by the Concessionaire as part of this concession and for the duration of this 

Concession. The Concessionaire shall construct but not maintain the Kiwi Burn Hut and 

re-routed tracks. Reasonable costs of maintenance, including inspections carried out by 

the Grantor, shall be borne by the Concessionaire.  

 

17.7 The Concessionaire agrees to undertake all track maintenance work deemed necessary 

from an annual inspection by the Grantor of the mountain bike track in accordance with 

SNZ HB 8630:2004, for the duration of this Concession.  

 

17.8 The Concessionaire agrees to submit a proposed name for the mountain bike track and 

new hut to the Grantor for approval.  

 

17.9 The Concessionaire shall provide appropriate signage at the start of the track and at 

locations along the route to be determined in consultation with the Grantor, to guide 

mountain bikers and provide an indication of distances and expected travel times. 

These signs will be made according to standard Department guidelines and colours. 

 

17.10 The Concessionaire shall require the approval of the Grantor before providing any on-

site interpretation panels or producing any printed interpretation. This approval will be 
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dependent on the Concessionaire demonstrating that it has undertaken adequate 

consultation with local Iwi regarding the interpretation of Maori history, culture and wahi 

tapu. 

 

18. VEGETATION AND HABITAT MANAGEMENT PLAN  

18.1 Prior to the commencement of construction of the concession activities, the 

Concessionaire shall prepare and submit to the Grantor a Vegetation and Habitat 

Management Plan in accordance with condition 3.1(a)(iv) for approval. The Grantor will 

audit the Vegetation and Habitat Management Plan in accordance with conditions 3.2 – 

3.8. 

 

(a) The overall objectives of the Vegetation and Habitat Management Plan shall be 

to: 

 

i. Require that particular regard is had to appropriate ecological criteria in 

selecting the final route alignment to avoid as far as is practicable 

significant habitats; 

ii. Minimise the construction footprint as far as is practicable and to avoid, 

remedy or mitigate effects on significant habitats during construction of the 

concession activities; 

iii. Establish an appropriate monitoring regime; 

iv. Establish methods to remove and appropriately dispose of vegetation; 

v. Minimise the introduction and spread of weeds and predator species 

throughout the construction and operation areas; 

vi. Rehabilitate all worked areas and non operational areas as quickly as 

possible following construction activities; and 

vii. Provide appropriate compensation to offset adverse effects on significant 

habitats.  

 

(b) The Vegetation and Habitat Management Plan shall contain the following details 

as a minimum: 

 

i. Confirmation that the final route has been selected having particular regard 

to the route location selection criteria set out in condition 5; 

ii. A description of the approximate area and approximate total volume of 

vegetation clearance during the construction of the concession activities; 

iii. Details of the proposed monitoring programmes including vegetation health 

surveys of tussocks, wetlands and forest areas that are to be undertaken 

prior to construction, during and after construction of the concession 

activities; 



 23 

Draft Conditions  3 November 2011 

 

iv. Confirmation of the location of significant wildlife habitats; 

v. Methods proposed to minimise the construction footprint to the extent 

practicable; 

vi. Methods to mitigate adverse effects on significant  habitats including 

tussocks, wetlands, and forest areas during construction and methods to 

minimise collateral damage to vegetation outside the construction footprint; 

vii. Methods to ensure the appropriate disposal of vegetation that has been 

cleared during the construction of the concession activities; 

viii. Identification of the vegetation rehabilitation goals to be achieved, methods 

to achieve those goals and ongoing management requirements to minimise 

weeds and predators; 

ix. Identification of a range of contingency measures which can be 

implemented if required; 

x. Details of the compensation proposed.  

 

19. WILDLIFE HABITAT SURVEY 

19.1 As part of the preparation of the Vegetation and Habitat Management Plan the 

Concessionaire shall commission an appropriately qualified terrestrial ecologist to 

identify and map along the final route and at the location of all activities authorised by 

this concession, any areas of significant habitat for acutely threatened species including 

grey duck, long-tailed bats, short-tailed bats, South Island Kaka, black fronted tern, 

black billed gull, mohua, Kirkianella novae-zelandiae and New Zealand falcon. 

 

19.2 The Concessionaire will where practicable, avoid the habitat.  If avoidance is not 

practicable the Concessionaire will submit to the Grantor an analysis of effects and 

proposed methods to remedy or mitigate (including any offset or compensation) those 

effects. 

 

20. VEGETATION SURVEY 

20.1 As part of the preparation of the Vegetation and Habitat Management Plan the 

Concessionaire shall commission an appropriately qualified terrestrial ecologist to carry 

out a baseline survey of vegetation health along the final route and in one similar control 

site nearby (chosen in consultation with the Grantor). The Concessionaire shall 

document the state of the vegetation in both sites and shall collect data with respect to:  

 

(a) Species composition; 

 

(b) Cover abundance in all tiers of vegetation; 
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(c) Plant condition considering leaf colour, wilt, and physical dieback of plants (or 

parts of plants); and 

 

(d) Weed presence.  

 

20.2 The Concessionaire shall submit the results and interpretation of the baseline 

vegetation health survey in the form of a baseline monitoring report to the Grantor. This 

report shall be used for the purposes of future comparative analysis of vegetation health 

during and after construction and to determine whether pre construction weed control is 

required to protect the habitats along the route as provided for in the Vegetation and 

Habitat Management Plan.   

 

20.3 If, upon consideration of the results of the baseline vegetation health survey, the 

Grantor and the Concessionaire consider it necessary and appropriate to undertake pre 

construction weed control along the route then this will be carried out in accordance 

with the methods set out in the Vegetation and Habitat Management Plan. 

 

21. VEGETATION MANAGEMENT DURING CONSTRUCTION  

21.1 The Concessionaire shall ensure that appropriate washdown facilities are in place at the 

site to ensure that all machinery entering the working areas is cleaned before entering 

the site.  

  

21.2 The Concessionaire shall ensure that all gravel, fill or other material brought onto the 

site comes from a weed free source.  

 

21.3 The felling of any trees is to be done in a manner so that damage to surrounding 

vegetation is avoided where practicable. 

 

21.4 Subject to the provisions of the approved Vegetation and Habitat Management Plan, the 

Concessionaire shall dispose of vegetation on site in areas approved by the Grantor.  

Felled vegetation shall not be stockpiled in such a way that would cause damage to the 

surrounding vegetation. 

 

21.5 All large trees felled pursuant to this concession are to remain the property of the 

Grantor.  The Concessionaire shall comply with all reasonable instructions given by the 

Grantor to remove large trees to a site approved by the Grantor for disposal. 

 

21.6 During construction of the concession activities the Concessionaire shall monitor the 

health of the vegetation along the route and in one control site. The monitoring sites 

shall be consistent with those used in the baseline vegetation health survey undertaken 
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in accordance with condition 20. The survey shall be undertaken once every three 

months during construction and shall consist of: 

 

(a)  Species composition; 

 

(b) Cover abundance in all tiers of vegetation; 

 

(c) Plant condition considering leaf colour, wilt, and physical dieback of plants (or 

parts of plants); and 

 

(d) Weed presence.  

 

21.7 The results of the survey undertaken in accordance with condition 21.6 shall be 

compared to the baseline vegetation survey undertaken in accordance with condition 20 

to determine the state and health of the vegetation within the construction footprint. The 

results of the survey and evaluation shall be prepared in report format and submitted to 

the Grantor as soon as is practicable following each monitoring period. 

 

21.8 The report prepared in accordance with condition 21.7 shall identify if any of the 

indicator triggers set out in the Vegetation and Habitat Management Plan have been 

reached. If any of the triggers that are set out in the Vegetation and Habitat 

Management Plan have been reached, then the Concessionaire shall implement an 

appropriate contingency action in accordance with the Vegetation and Habitat 

Management Plan, which may include compensation set out in condition 23.  

 

22. VEGETATION REHABILITATION  

22.1 The Concessionaire shall rehabilitate all worked areas (including spur tracks) in 

accordance with the Vegetation and Habitat Management Plan not required for the 

ongoing construction or operation of the concession activities within six months of the 

conclusion of construction related disturbance, to the satisfaction of the Grantor. 

 

22.2 The Concessionaire must stockpile all vegetation cleared during construction for later 

use to rehabilitate the site, either of the laydown area once it is reduced in size following 

construction, or the area along the access route. 

 

22.3 It is acknowledged that direct transfer is likely to be more successful and appropriate in 

areas of low growing vegetation than in forested areas, and where it is appropriate and 

practicable to do so direct transfer of vegetation techniques are to be used.  Any 

transfer of vegetation shall be managed and monitored in accordance with the methods 

set out in the Vegetation and Habitat Management Plan.   
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22.4 Vegetation rehabilitation of worked areas is to be supervised by a suitably qualified 

person approved by the Grantor (paid for by the Concessionaire).  This person may be 

the Project Liaison Advisor. 

 

22.5 In accordance with the Vegetation and Habitat Management Plan the Concessionaire 

shall monitor the rehabilitation success in accordance with the monitoring methods set 

out in that Plan and provide a report on rehabilitation progress to the Grantor on an 

annual basis until the rehabilitation goals set out in the Vegetation and Habitat 

Management Plan have been met. 

 

22.6 To Concessionaire shall be required to implement any ongoing management of weeds 

and pests in accordance with the methods set out in the Vegetation and Habitat 

Management Plan, for the duration of the concession.  

 

23. COMPENSATION 

23.1 As part of the Vegetation and Habitat Management Plan the Concessionaire shall 

prepare a plan to provide compensation for residual adverse effects of the concession 

activities.  In the event that significant wildlife habitats are adversely affected, any 

compensation for these effects will be determined on a case by case basis. The scope 

and scale of the compensation shall be designed in consultation with the Grantor and 

reflect the scope and scale of residual adverse effects of the concession activities.   

 

24. OPERATIONAL MANAGEMENT PLAN 

24.1 Prior to the commencement of the operation of the monorail, the Concessionaire shall 

submit an Operational Management Plan to the Grantor for approval.  The Grantor will 

audit the Operational Management Plan in accordance with conditions 24.2 – 24.7.  

 

(a) The objectives of the Operational Management Plan shall be to ensure: 

 

i. The monorail and its associated tracks and infrastructure are maintained to 

best practice standards, for the duration of this Concession; and 

ii. The health and safety of the public and employees are protected at all 

times during the operation of the monorail.  

 

(b) The Concessionaire shall ensure that the Operational Management Plan: 

 

i. Describes the operational parameters for the monorail, mountain bike 

track, remaining spur tracks, and amenities and termini; 
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ii. Describes all ongoing maintenance requirements during operation of the 

monorail, including any environmental obligations such as sediment control 

and a helicopter landing protocol;  

iii. Describes the ongoing health and safety requirements of the monorail and 

mountain bike track for both the public and employees. This includes 

identification of hazards (tree fall, slips, weather conditions), and protocols 

that will be adhered to during emergency situations (e.g. fire); and 

iv. Includes an operational risk register which will be prepared and adhered to 

during the operation of the monorail. 

 

24.2 Audit  

The audit process shall be agreed between the Grantor and the Concessionaire. 

 

24.3 Audit Capable of being carried out Independently 

The Grantor may require the Operational Management Plan provided pursuant to this 

concession to be independently audited by an auditor approved by the Grantor.  The 

auditor shall certify that the plan has been prepared in accordance with best practice for 

the relevant discipline.  

 

24.4 Operational Management Plan to form part of the Concession Agreement 

Once audited and approved by the Grantor, the Operational Management Plan shall 

form part of this Concession, and the Concessionaire shall not deviate from this Plan 

without prior written approval of the Grantor. 

 

24.5 Cost of Audit 

The Concessionaire shall pay the reasonable costs incurred by the Grantor (including 

costs of independent audit) in auditing and approving the Operational Management 

Plan. All costs shall be discussed with and approved by the Concessionaire prior to 

engaging any outside consultants. 

 

24.6 Submission and Approval of Plan in Reasonable Timeframe 

The Operational Management Plan shall be provided by the Concessionaire to Grantor 

within reasonable time frames to allow the Grantor to review this plan. The Grantor shall 

review and approve all documents submitted in accordance with condition 24.1 within a 

reasonable timeframe. Such approval shall not be unreasonably or arbitrarily withheld.  

 

24.7 Commencement Following Written Approval 

Operation of the Monorail shall not commence until the Operational Management Plan 

has been approved by the Grantor, unless written approval to do so has been provided 

by the Grantor.  

 



 28 

Draft Conditions  3 November 2011 

 

25. AIRCRAFT ACCESS 

25.1 In principle, the Concessionaire shall avoid landing aircraft within public conservation 

land, except that helicopter landings are permitted in the following circumstances: 

 

(a) During emergency situations either during construction or operation;  

 

(b) Establishment of survey control early on in project;  

 

(c) Monitoring during construction – to check on progress, take photos, undertake 

vegetation monitoring and monitoring of effects; 

 

(d) Heli-logging of large trees during clearing of the route to minimise/avoid collateral 

damage; and 

 

(e) Construction of structures in environmentally sensitive or topographically 

challenging sites. 

 

 

25.2 Details of planned helicopter landings shall be provided in the Construction 

Management Plan and in the Operational Management Plan. 

 

25.3 All other aircraft access is permitted with authorised Aircraft concessionaires only.   

 

26. POST CONSTRUCTION SURVEY MAP 

Once construction of the concession activity authorised under this concession are 

complete (monorail, construction track, termini buildings, roading associated with 

termini buildings, Cycle Link Route and new Kiwi Burn Hut) the Concessionaire shall 

provide a surveyed map of all areas occupied for the Grantors approval.   

 

 


