
Te Mauri Hauropi o Ngā Tūpuna Maunga  

Funding Agreement 

This Agreement is made this        day of      2021 

BETWEEN  

Her Majesty the Queen in the right of New Zealand acting by and through the Chief Administrative Officer of 
the Department of Conservation (“DOC”)  

AND 

Tūpuna Maunga o Tāmaki Makaurau Authority which is a statutory authority established under the Ngā Mana 
Whenua o Tāmaki Makaurau Collective Redress Act 2014 (“Recipient or you”) 

BACKGROUND 

A. DOC is being entrusted to deliver nature based jobs as part of the Government’s COVID‐19 economic
stimulus package (“Jobs for Nature”).

B. Jobs for Nature will create job opportunities on and off public conservation land to assist in the
COVID‐19 recovery, while helping restore the mauri and mana o Te Taiao.

C. Treaty partnership and collaboration is at the heart of Jobs for Nature.  This is about working with
iwi, hapū, whānau, communities, businesses, local Government and other Government agencies – to
best support people through nature‐based work.

D. Budget 2020 included the Jobs for Nature appropriation to redeploy a portion of the labour market
who are facing job insecurity into new temporary nature‐based jobs. DOC has certain legal
obligations in relation to the use of public funds and this Funding Agreement forms part of those
obligations.

E. Jobs for Nature funding is for revitalising communities through nature‐based employment; its
primary focus is to support businesses to retain staff as the economic impacts of COVID‐19 continue
to unfold.

F. Regional environmental projects selected must align with national priorities (“the Projects”).

G. You wish to work in partnership with DOC to contribute to Jobs for Nature on the basis for which it
has been established and to use the funding allocated to it for the specified purposes.

4th October
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AGREEMENT 

You and DOC agree as follows: 

Definitions 

1. The following definitions apply: 

“Agreement” means this Funding Agreement including its schedules. 

“Business Day” means any day other than a Saturday, Sunday or public holiday within the meaning of 
section 44 of the Holidays Act 2003. 

“Delivery Manager” means DOC’s Delivery Manager as identified in the Key Contacts section in Schedule 4.   

“DOC” includes any employee, contractor or agent of the Director‐General of Conservation acting on his 
behalf. 

“Force Majeure Event” means, in relation to a party, an event or circumstance which is beyond the 
reasonable control of that party, but does not include any event or circumstance which could have been 
avoided, prevented or circumvented by that party taking reasonable steps, including ensuring business 
continuity by implementing an appropriate disaster recovery plan. 

“Invoice” means your request for payment for a sum of funding available under this Agreement. 

 
 

“Milestones’ means the milestones stated in Schedule 1 against which progress of the Project will be 
evaluated and if achieved, payments made. 

“Project” means the Project, Projects or Programmes selected for funding as described in Schedule 1. 

“Public Conservation Land” means land that is administered or managed by DOC. 

INTERPRETATION 

2. Headings are included for ease of reference only and shall not affect interpretation of this Agreement. 

3. Inclusions: a reference to “includes” is a reference to “includes without limitation”, and “include”, 
“included” and “including” having corresponding meanings. 

4. Currency: a reference to any monetary amount is to New Zealand currency. 

5. Statutes and Regulations: a reference to an enactment or any regulations is a reference to that 
enactment or those regulations as amended, or to any enactment or regulations substituted for that 
enactment or those regulations. 

6. Parties: a reference to a party to this Agreement or any other document includes that party’s 
personnel, representatives/successors and permitted assigns. 

PAYMENT OF THE FUNDING 

9(2)(a)

RELEASED UNDER THE OFFICIAL INFORMATION ACT 1982



 

DOC-6707962  (AL19.3)  Page 3 of 32 

7. DOC grants you the sum set out in Schedule 1 (plus GST if applicable)  (“Funding”) to use for planning, 
implementation and management of the Project on the basis of the Milestones described in Schedule 
1 (“Project”). 
 

8. DOC acknowledges that it is receiving valuable consideration through you delivering the Project. 
 

9. On receipt of a valid Invoice by the Delivery Manager, in accordance with the table in Schedule 1 DOC 
will pay the Funding.  

10. Each Invoice must be in accordance with Schedule 1 and include at least the following information: 

a. the date of the Invoice and the date payment is requested; 

b. your address; 

c. DOC’s address, being:  

The Department of Conservation 

Conservation House 

18‐32 Manners Street 

PO Box 10 420 

Wellington 6143 

d. your bank details and GST number (if applicable); 

e. the reference number of this Agreement (shown in the footer); and 

f. the Funding instalment amount requested, which must not exceed the instalment amount 
shown in Schedule 1 unless approved in advance by DOC. 

11. DOC is not required to pay any Funding: 

a. if payment will result in the funding paid exceeding the total Funding payable by DOC to you 
under this Agreement, or any agreed instalment; 

b. where DOC, acting reasonably and after consultation with you, considers that specified 
Milestones have not been met and are unlikely to be met within a reasonable timeframe; 

c. where you are in material breach of any terms of this Agreement; and/or 

d. if this Agreement has expired or been terminated. 

12. Payment by DOC under this Agreement is subject to the availability of funds, or reductions, in the Jobs 
for Nature appropriation due to changes in the appropriation of funding for activities of the type 
covered in this Agreement as a result of an Act of Parliament.  DOC will contact you as soon as 
practicable if there is any change in the appropriation through an Act of Parliament which will affect 
this Agreement.  All costs and liabilities reasonably incurred pursuant to this Agreement will be 
honoured until DOC notifies you under this clause (including where you have entered into a legally 
binding obligation to incur such costs and liabilities), before DOC notifies you under this clause will be 
honoured. 

YOUR RESPONSIBILITIES 

13. You must only use the Funding for the purposes of, and within the scope of, delivery of the Projects as 
described in this Agreement or Projects as subsequently agreed. 
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Legislation & Permissions 

14. In undertaking the Project, you must comply with all applicable laws, regulations, rules and 
professional codes of conduct or practice. 

15. You must ensure that you will comply with the Heritage NZ Pouhere Tāonga Act 2014 to ensure that 
cultural sites will not be impacted.  

16. You will ensure that you will obtain the written authorisation of landowners, including DOC, before 
entering and working on any land you do not own and require any third parties to do the same. 

Health and Safety 

17. Health and safety are fundamental to the wellbeing of participants in Projects. It is a primary 
requirement that every arrangement you enter into and every Project undertaken is in compliance 
with the Health and Safety at Work Act 2015 and applicable regulations, codes of practice and 
industry best practice guidelines. The reporting and evaluation requirements outlined in Schedule 2 
must be strictly adhered to. 

18. You must ensure you follow the Health and Safety Charter attached as Schedule 3 and include it in 
every contract or grant to any third parties who may carry out the Project(s). 

19. You must report notifiable events to DOC within one Business Day. 

20. You must report any critical risk incidents to DOC as soon as practicable.  A critical risk incident means 
any health and safety incident involving any critical risk that has a potential for serious harm. Critical 
risks will be identified in individual health and safety management plans. 

21. You must evaluate the health and safety of the Project throughout the Term. This evaluation should 
be done more frequently where the Project is higher risk or larger in scope.  

22. DOC may, at any time, upon reasonable notice, during the Term of the Project ‐ 

•  Require information or documentation from you in relation to any matter concerning your 
health and safety performance or compliance. 

•  Carry out an evaluation of your health and safety system as it relates to the Project. 

•  Carry out a physical inspection of any place of work or any place where the project is being 
delivered. 

23. If, at any stage during the course of the Project, DOC or the delegated representative(s) observe 
activities or procedures that do not comply with the safety plan and/or exposes person/s to undue 
risk, DOC or its delegated representative may issue a ‘Stop Work’ notice to you, and you will comply 
with this. 

Use of Funding 

24. Jobs created are intended to be temporary and must pay at least the living wage.  

25. Workers must be paid on a regular basis in acknowledgement that this payment may be their only 
source of family income. 
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26. While the primary purpose of the Jobs for Nature is to provide jobs, a proportion of the Funding 
known as ‘project operating costs’ may also be used for the following: 

a) increasing the base wage funding for higher skilled roles 

b) Paying employers to cover workers Kiwisaver, ACC, and annual leave entitlements 

c) Costs associated with employing workers 

d) Training workers 

e) Equipping workers 

f) Project operating costs e.g. materials.  

27. When buying goods or services, allocating funds or engaging contractors for your Project(s), you must 
use fair and transparent processes.  

28. If you are overpaid on the Funding available under this Agreement, you must promptly repay the 
overpaid amount. 

29. You must use any interest you earn on Funding to help achieve the Project’s objectives. 

30. You must keep proper accounts and records for auditing purposes. DOC (at DOC’s expense) may carry 
out auditing to check for financial consistency and progress towards the Project objective(s). You must 
make them available for DOC to review, copy or use at any time during, and for at least 24 months 
after Project completion. 

31. If you use any part of the Funding to purchase or develop any capital asset valued at more than 
$20,000 (plus GST, if any) and, at any point during the Term of this Agreement or during the 5 years 
after the End Date, either: 

a) you sell, dispose or transfer that capital asset, without DOC’s prior written consent; or 

b) the capital asset will no longer be used for the purpose intended by DOC at the time this 
Agreement was entered into (or as otherwise later agreed with DOC), 

then you must advise DOC immediately, and if requested repay to DOC an amount equal to the 
current market value of that capital asset up to the amount of the Funding used by you in the 
purchase or development of that capital asset, as determined by DOC. 

Reporting requirements 

32. You must submit the reports referred to in Schedule 2 or any updated schedule, to the satisfaction of 
DOC. In some cases, evidence may be required. 

33. You must register and submit information into the Rataka Taiao Mobile Phone App.  The information 
required relates to the number of people engaged, and the work undertaken, in relation to the 
Project.  Hours and nature outputs relating to the Project are to be submitted at least monthly, within 
8 Business Days of the last day of each month. 

34. You must ensure that every person employed using the Funding is requested to complete the Jobs for 
Nature Wellbeing Survey (link to be provided by DOC) during paid time (up to 15 minutes) once at the 
beginning of their employment, and again at the end of their employment. 
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35. You will provide DOC with any other information about the Project reasonably requested by DOC 
within the timeframe set out in the request, or as otherwise agreed. 

36. DOC will not make any further Funding instalment payment after the first Funding instalment payment 
until they receive the reports in relation to the previous Funding payments. 

37. You must immediately inform the Delivery Manager in writing if: 

a. you are aware of any issue that may affect delivery of the Project or requires any substantial 
revision to this Agreement, or that might lead to liability or enforcement action under any 
law or obligation. 

b. circumstances outside of your control make it impractical or impossible for you to meet your 
obligations. 

c. any enforcement action (infringement notice, abatement notice, enforcement order, 
prosecution etc.) is taken against you under any law, regulation, code, or standard. 

Access to Information & Site 

38. You must allow DOC free and timely access to any information related to the Project.  DOC must check 
with you in advance and comply with any reasonable requests. 

39. You must immediately inform and consult (where appropriate) with DOC on any media requests or 
information requests under the Local Government Official Information and Meetings Act 1987, Official 
Information Act 1982 or Privacy Act 2020.   

40. DOC may request to enter your land or other property related to the Project for verification and other 
reasonable purposes. You must not unreasonably refuse entry to your land and you must reasonably 
facilitate DOC’s access to other property. 

41. DOC must check with you in advance and comply with any reasonable requests relating to the time 
and manner of entry. 

You must acknowledge assistance from the Jobs for Nature  

42. You must appropriately acknowledge the assistance of the Jobs for Nature in all publications and 
publicity resulting from the Project by making specific reference to it.  

Insurance and Indemnity 

43. You will ensure that you have and maintain appropriate insurance cover with a reputable insurance 
company to cover your liabilities (including public liability; damage to property and professional 
indemnity insurance) arising out of the Project for the Term, and for a period of 24 months following 
the termination or expiry of this Agreement.  You will provide DOC with evidence to DOC’s reasonable 
satisfaction of such cover upon request. 

44. You must quickly remedy, and protect DOC from, any damage, loss or cost that you cause or 
contribute to in relation to the Project.   

45. You will indemnify DOC against all claims, action, losses and expenses of any nature by any person 
arising from your conduct of the Project provided that your liability under this clause 45 shall not 
exceed an aggregate amount which is equal to the Funding.  

RELEASED UNDER THE OFFICIAL INFORMATION ACT 1982



 

DOC-6707962  (AL19.3)  Page 7 of 32 

46. The insurance and indemnification obligations in paragraphs 43 and 45 above do not apply if you are 
working on Public Conservation Land and have reached an agreement with DOC to be covered by its 
insurance which will require you to work according to DOC’s standard operating procedures. 
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OTHER DETAILS OF THE AGREEMENT 

Term 

47. This Agreement will commence on the date that it has been executed by all of the Parties 
(“Commencement Date”) and, end on 3 years unless terminated earlier in accordance with this 
Agreement, or as otherwise allowed at law (“End Date”). 

Assignment and sub‐contracting 

48. Subject to clause 50, you must not assign or transfer any right, benefit or obligation of this Agreement 
to anyone without the written approval of DOC.  It is considered an assignment if you are sold or any 
of your share capital is transferred. 

49. If you do get written approval to an assignment, the assignment does not release you from any 
obligation of this Agreement, unless specifically stated in the approval. 

50. You may sub‐contract your obligations under this Agreement through the use of legally binding 
contracts or grant agreements subject to the following conditions: 

a. even if aspects of the Project are sub‐contracted, you continue to be responsible for delivery 
of the Project and performance of this Agreement and will remain wholly responsible for the 
work, acts and/or omissions; 

b. you are responsible for ensuring the suitability of any sub‐contractor and the sub‐
contractor’s capability and capacity to deliver the aspect of the Project being sub‐contracted; 

c. you must ensure that each sub‐contractor is fully aware of your obligations under this 
Agreement and any sub‐contract you enter into is on terms consistent with this Agreement. 

Disputes 

51. Any dispute concerning this Agreement is to be initially progressed and settled by full and frank 
discussions between the Parties. 

52. If disputes remain unsettled, the Parties will participate in mediation with the cost shared equally 
between you and DOC. 

53. Until the dispute is resolved, each Party will continue to perform its obligations under this Agreement 
as if there were no dispute. 

Suspension and Termination 

54. DOC may suspend or terminate this Agreement immediately, if: 

a. you fail to suitably or promptly perform, any of your obligations under this Agreement and 
have not remedied that failure within 20 Business Days of DOC notifying you of it; 

b. you fail to meet Milestones and have not remedied that failure within 20 Business Days of 
DOC notifying you of it; 

c. there is evidence that all or any part of the Funding has been misappropriated; 
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d. you have significantly underspent the Funding and the Parties have been unable to 
reasonably agree within 20 Business Days on a plan for how that part of the Funding can be 
appropriately used in accordance with this Agreement; 

e. you fail to meet reporting requirements within the expected timeframe and have not 
remedied that failure within 20 Business Days unless agreed otherwise with the Delivery 
Manager; 

f. you are or become insolvent or bankrupt, or go into receivership or liquidation; 

g. you become directly or indirectly owned or controlled by someone else; 

i. DOC reasonably considers that anything about the Project may bring DOC or the Project into 
disrepute.  

55. DOC may recover all or part of the Funding paid from you as follows: 

a. Misspent Funding: At any time DOC may recover from you the amount of any Funding that 
has been spent or used other than in accordance with this Agreement. 

b. Uncommitted Funding: On expiry or termination of this Agreement, DOC may recover any 
Funding paid to you, which you: 

i. Have not spent or contractually committed to spend in accordance with this 
Agreement; or 

ii. Has spent or contractually committed to spend in accordance with this Agreement but 
which you can have refunded or released from the commitment using reasonable 
endeavours to obtain such refund or release.  

56. Suspension or termination of the Agreement does not affect the rights, claims or obligations of either 
Party that have accrued up until that date. 

57. Clauses 30, 31, 55, 56, 57 and 58 survive expiry or termination of this Agreement. 

58. DOC is not liable (including in negligence) to you for any direct or indirect damage, loss or cost in 
relation to the Project. 

Force Majeure 

59. Where either you or DOC (‘Affected Party’) is unable to carry out its obligations in accordance with 
this Agreement due to a Force Majeure Event, and:  

(i)   the Affected Party gives the other party immediate written notice of the nature, the expected 
duration of, and the obligation affected by, the Force Majeure Event;  

(ii)  the Affected Party gives regular updates of the expected duration of and effects of the Force 
Majeure Event; and  

(iii)   the Affected Party uses all reasonable endeavours to:  

(A)   mitigate the effects of the Force Majeure Event on the Affected Party’s obligations 
under this Agreement; and  

(B)   perform the Affected Party’s obligations under this Agreement despite the Force 
Majeure Event,  
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that obligation is suspended for so long as, and to the extent that, the Affected Party is 
affected by the Force Majeure Event.  

60. If your obligation is relieved under clause 59, DOC will not be obliged to provide the Funding for any
part of the Project that has not been provided in accordance with this Agreement due to the Force
Majeure Event.  For the avoidance of doubt, DOC may at its discretion provide that part of the Funding
if it is satisfied that it is reasonable to do so.

61. COVID19 Event: If during the Term of this Agreement, an outbreak of COVID‐19 occurs and the New
Zealand Government activates its four‐level alert system which prevents the Project from lawfully
proceeding, the parties will work together in good faith and use reasonable endeavours to negotiate a
variation to this Agreement (Variation). Any such Variation will include that DOC, subject to clause 12
(Funding appropriation), will, pay the Recipient sufficient funds of the Funding to ensure all wages,
salary and other payments (for example, contractual commitments)  required for the FTEs of the
Project can continue to be paid during the COVID 19 event, provided that the Recipient is not receiving
any other Government funding to cover those costs.

General

62. You do not have the right to enter into any commitment, contract or agreement on behalf of DOC or
any associated body.

63. You do not have the right to make any public statement or comment on behalf of DOC.

64. No legal partnership, joint venture, principal/agent or employer/employee relationship exists between
you and DOC regarding the Project.

65. The legally binding effect of this Agreement extends to both Parties’ partners, successors, executors,
administrators, assigns and legal representatives.

66. This Agreement records the full agreement between the Parties. Any variation must be in writing,
signed by both you and DOC, and then attached to this Agreement.

67. Any legal notification or warning must be in writing and given by personal delivery, pre‐paid post or
email addressed to the receiving Party at the contact address provided in Schedule 4. This notification
will be considered received on the date a personal delivery is made, five Business Days after the letter
is posted, or on the date the email is sent.

68. No failure, delay, or indulgence by any Party in exercising any power or right conferred on that Party
by this Agreement shall operate as a waiver.  A single exercise of any of those powers or rights does
not preclude further exercises of those powers or rights or the exercise of any other powers or rights.

69. Any illegality, or invalidity or unenforceability of any requirement in this Agreement does not affect
the legality, validity or enforceability of any other requirements.

The Parties have read, understood and agreed to every clause of this Agreement.  

Signed by the Acting Director‐General of Conservation under an Instrument of Delegation  

9(2)(g)(ii)
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Date: 

A copy of the Instrument of Delegation may be inspected at the Director‐General’s office at 18‐22 Manners 
Street, Wellington. 

SIGNED for and on behalf of the RECIPIENT  

by the person named below, being a person  

duly authorised to enter into obligations on  

behalf of the Recipient: 

Name:  

Position:  

Date:  4 October 2021

29/10/2021

9(2)(g)(ii)

9(2)(g)(ii)

9(2)(g)(ii)
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SCHEDULE 1 

The Project, the Funding and Milestones 

The Project  

Through this Project, you will employ people to restore the mauri of Auckland’s ancestral mountains through 
integrated pest control, weeding and restoration work. The Project will support the removal of pest animals 
and plants (possums, rodents, lizards, mustelids exotic, environmental pest plants) that have had a 
significant impact on the ecology of the Maunga, as well as ongoing vegetation restoration work to establish 
ecological corridors for native fauna. 

Employment Outcomes: 

You will employ people into roles with a full‐time equivalent (FTE) of 13FTE per year, a total of 39 FTEs across 
the Term.  It is expected that there will be 10 to 13 roles created under this Agreement. 

Note that 1FTE = 1560 hours per year 

It is recognized that you will engage directly with Ngā Mana Whenua o Tāmaki Makaurau, the Tūpuna 
Taonga Trust and local communities to support Māori communities that are struggling with the economic 
impacts of COVID 19.   

You will also work with MSD to identify appropriate people to employ through this Project where 
appropriate. 

Training Outcomes: 

All employees will receive training for undertaking restoration work on the maunga.  That training is likely to 

include: 

 Team leadership 

 Conservation Delivery  

 Pest plant and pest animal identification  

 Native flora and fauna identification  

 Planting  

 Trapping  

 Baiting 

 Weeding  

 Health and safety training  

 Outdoors First Aid training 

 Driving 4x4 

 The use of scrub bars and other machinery 

 Kaitiakitanga,  

 Te Reo Māori 

 Tikanga Māori 

 Community engagement 

 Agrichemical use and handling 
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 Procurement process  is complete, 
and a contractor selected. 

 Mana  Whenua  engaged  in  the 
project. 

Quarterly report due in 10 Business Days. 

30 June 2022  Employment Outcomes:  

 13 FTEs have been employed.  

Training Outcomes: 

13  FTEs  have  received  training  in  the 
following areas:  

 Health and Safety. 

 Conservation Delivery. 

 First Aid Training. 

 Tikanga Māori and Te Reo Māori, 
kaitiakitanga.   

 Agrichemical use and handling. 

Quarterly report due in 10 Business Days. 

$250,000 

30 September 2022  Conservation Outcomes:  

End of  first  funding year,  confirmation of 
13 FTE 

Quarterly reports to show progress against 
conservation outcomes: 

 230 Ha of possum control 
management and monitoring 
undertaken. 

 230 Ha of rat control 
management and monitoring 
undertaken. 

 147 Ha of rabbit monitoring 
undertaken. 

 180 Ha of weeds controlled. 

 

$250,000 
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Training Outcomes:  

13 FTEs have received training in the 
following:  

 Pest  plant  and  pest  animal 
identification. 

 Native  flora  and  fauna 
identification. 

 Planting. 

 Trapping. 

 Baiting. 

 Weeding. 

(subject  to  availability  of  trainers  and 
programming with contractor) 

Quarterly report due in 10 Business Days. 

31 December 2022  Conservation Outcomes:  

Quarterly reports to show progress against 
conservation outcomes: 

 230 Ha of possum control 
management and monitoring 
undertaken. 

 230 Ha of rat control 
management and monitoring 
undertaken. 

 147 Ha of rabbit monitoring 
undertaken. 

 180 Ha of weeds controlled. 

 42 Ha of ecosystem restoration 
planting undertaken. 

 50,000 plants planted across Ngā 
Tūpuna Maunga. 

 1.3 Ha Wetland Restoration.  

 

$250,000 
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Training Outcomes:  

Quarterly reports to show progress 
against employment outcomes: 

 Community engagement. 

 The use of scrub bars. 

 Driving 4x4. 

Quarterly report due in 10 Business Days. 

31 March 2023  Conservation Outcomes:  

Quarterly reports to show progress against 
conservation outcomes: 

 230  Ha  of  possum  control 
management  and  monitoring 
undertaken. 

 230 Ha of rat control management 
and monitoring undertaken. 

 147  Ha  of  rabbit  monitoring 
undertaken. 

 180 Ha of weeds controlled. 

Employment Outcomes:  

 Confirmation that 13 FTE (1560hrs 
x 13) have been employed by the 
program. (Note that this is subject 
to staff attrition) 

Quarterly report due in 10 Business Days. 

$250,000 

30 June 2023  Conservation Outcomes:  

Quarterly reports to show progress against 
conservation outcomes: 

 230  Ha  of  possum  control 
management  and  monitoring 
undertaken. 

 230 Ha of rat control management 
and monitoring undertaken. 

$250,000 
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 147  Ha  of  rabbit  monitoring 
undertaken. 

 180 Ha of weeds controlled. 

Quarterly report due in 10 Business Days. 

30 September 2023  Conservation Outcomes:  

End of second  funding year, confirmation 
of 13 FTE 

Quarterly reports to show progress against 
conservation outcomes: 

 230  Ha  of  possum  control 
management  and  monitoring 
undertaken. 

 230 Ha of rat control management 
and monitoring undertaken. 

 147  Ha  of  rabbit  monitoring 
undertaken. 

 180 Ha of weeds controlled. 

Quarterly report due in 10 Business Days. 

$250,000 

31 December 2023  Milestones are reviewed by DOC and TMA 
to ensure they remain fit for purpose.  

Conservation Outcomes:  

Quarterly reports to show progress against 
conservation outcomes: 

 230  Ha  of  possum  control 
management  and  monitoring 
undertaken. 

 230 Ha of rat control management 
and monitoring undertaken. 

 147  Ha  of  rabbit  monitoring 
undertaken. 

 180 Ha of weeds controlled. 

 42  Ha  of  ecosystem  restoration 
planting undertaken. 

$250,000 
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 50,000 plants planted  across Ngā 
Tūpuna Maunga. 

Quarterly report due in 10 Business Days. 

31 March 2024  Conservation Outcomes:  

Quarterly reports to show progress against 
conservation outcomes: 

 230  Ha  of  possum  control 
management  and  monitoring 
undertaken. 

 230 Ha of rat control management 
and monitoring undertaken. 

 147  Ha  of  rabbit  monitoring 
undertaken. 

 180 Ha of weeds controlled. 

Confirmation  that  the Delivery  Partner  is 
on  track  to meet  the  total  conservation 
outcomes listed in schedule 1 by the end of 
the project term. 

Employment Outcomes:  

 Confirmation that 13 FTE (1560hrs 
x 13) have been employed by the 
program. (Note that this is subject 
to staff attrition). 

Quarterly report due in 10 Business Days. 

$250,000 

30 June 2024  Conservation Outcomes:  

Quarterly reports to show progress against 
conservation outcomes: 

 230  Ha  of  possum  control 
management  and  monitoring 
undertaken 

 230 Ha of rat control management 
and monitoring undertaken 

 147  Ha  of  rabbit  monitoring 
undertaken 

 180 Ha of weeds control 

$350,000 
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Quarterly report due in 10 Business Days. 

30 September 2024  Conservation Outcomes: 

Quarterly reports to show progress against 
conservation outcomes: 

 230  Ha  of  possum  control 
management  and  monitoring 
undertaken 

 230 Ha of rat control management 
and monitoring undertaken 

 147  Ha  of  rabbit  monitoring 
undertaken 

 180 Ha of weeds controlled 

 42  Ha  of  ecosystem  restoration 
planting undertaken 

 50,000 plants planted  across Ngā 
Tūpuna Maunga. 

Confirmation  that  the Delivery  Partner  is 
on  track  to  deliver  the  conservation 
outcomes listed in schedule 1 by the end of 
the project term.  

Employment Outcomes: 

 Confirmation that the project is on 
track to meet the 13 FTE (1560hrs 
x  13)  employment  outcomes  for 
year 3 listed in schedule 1.  

(Note that this is subject to staff attrition). 

If this  is the case, then a plan to make up 
the  hours  will  be  tabled  as  part  of  the 
quarterly report. 

Training Outcomes:  

 Confirmation  that  the  Delivery 
Partner  is  on  track  to  ensure  all 
kaimahi have received training the 
training  outcomes  listed  in 
schedule  1  by  the  end  of  the 
project term. 

$150,000 
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Within 3 months of 
the end of the 
Project 

End of Project Report due  N/A 

 

All reports must be provided as detailed in Schedule 2. 

 

 

SCHEDULE 2 

Reporting requirements 

1. You will provide DOC with the following reports (on the templates provided by DOC): 

a. a monthly report within 8 Business Days of the last day of each month; 

b. a quarterly report within 10 Business Days after each quarter of 31 March, 30 June, 30 September 
and 31 December and prior to a milestone payment; and 

c. End of Project Report within 3 months of the End Date. 

2. Each monthly report must include the following information: 

a. JFN Project ID [AL19.3]; 

b. project scale (‘Regional’ or ‘National’) 

c. total number of new people who have started during the month on this Project (not required if 
submitted in Rataka Taiao App); 

d. total number of people employed on the Project (not required if submitted in Rataka Taiao App); 

e. number of paid hours worked on this Project (not required if submitted in Rataka Taiao App); and 

f. information on any health and safety incidents. 

3. Each quarterly report must include the following information: 

a. descriptions of project progress, including any risks, against Milestones/deliverables and JFN 
purpose, 

b. Project details, such as media updates and contractors used; 

c. actual conservation output measures and potential impact/benefit measures of relevance, 
outlined in Part B below;  

d. funding and expenditure to date and budgeted; 

e. plans for the next quarter, including both financial and project deliverables, and 

f. health and safety reporting as described in Part C below. 

4. The End of Project Report must include the following information: 

a. an analysis of how the Funding has enabled you to achieve the key outcomes of the Project; 
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b. how the Funding has achieved outcomes that align with the purpose of Jobs for Nature; 

c. summary of expenditure over the course of the Project; and 

d. any other information that is notified by DOC in writing to you. 
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d)  Current status of any injured participants; and 

e)  Any damaged property or environmental damage to the extent that it relates to a health and safety 

risk to the Project.  
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SCHEDULE 3 

Managing Contractor/Recipient Health & Safety Risks: Jobs for Nature 

Health and Safety Charter 

We are committed to the health and safety of our people 

Purpose 

The purpose of this charter is to ensure there is a 

consistent approach to health, safety and good 

practice for all parties involved with the Jobs for 

Nature programme.  

Our aim is that every worker goes home safe and 

health every day and the outcomes of the Jobs for 

Nature programme are achieved.  

By committing to this charter, we will keep 

ourselves and others safe, fulfil our duties under 

the Health and Safety at Work Act 2015 and 

model best practice health and safety procedures. 

Who is this Charter for? 

Parties to the charter include: 

 Department of Conservation (DOC) 

 Employers 

 Organisation/Entity 

 Trusts and community groups 

 Project Managers 

 All consultants, contractors, and 

sub‐contractors.  

Workers on Jobs for Nature projects do not 

commit to the charter; however, they do have a 

health and safety role to play. 

Our Commitments 

Protecting everyone involved in the Jobs for 

Nature programme is something we do every day. 

By adopting good practice and the commitments 

below we will continuously improve the health 

and safety of our people, environment, and 

industry.  

Leadership in Governance 

As leaders we will demonstrate a visible and 

practical commitment to health and safety 

Through our formal agreements we will commit to 

this charter and champion it.  

We will ensure health and safety is a key focus at 

all Governance Group meetings, 

Organisation/Entity meetings and is part of 

engagement with other stakeholders to this 

charter.  

Working together 

As a party to the Jobs for Nature Programme we 

will: 

 Treat others with respect; 

 Act in good faith, and 

 Respect the equality of all member 

organisations, their representatives, and 

systems.  
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Health and safety 

We all protect our own and other workers’ mental 

health, physical health, and physical safety with 

equal diligence. 

We will: 

 Manage the cumulative effects of stress, long 

hours, or intensive field operations. 

 Manage the risks related to having people 

working in remote locations. 

 Provide education, information and any other 

materials about the tasks being undertaken 

that may pose a health risk to workers. 

 Provide education and follow procedure for 

injury prevention and management (including 

assigning roles and responsibilities).  

 Identify workplace health and safety risks and 

hazards, such as (but not limited too) 

exposure to harmful substances, working 

around moving vehicles and equipment, 

driving, or using aircraft during operations.  

 Monitor all potential risks and hazards 

 Record and manage any accidents or incidents 

resulting in long term harm with regular 

medical follow‐up. 

 Record and investigate all near misses and 

share investigation findings.  

Developing our competencies 

All our workers will receive health and safety 

training and be inducted onto their worksite prior 

to starting work.  

They will receive ongoing health and safety 

training, and we will supervise them until they are 

fully competent and compliant. 

We will follow best practice, including (but not 

limited to): 

 Health and Safety at Work Act 2015 

 Hazardous Substances and New Organisms 

Act 1996 (HSNO Act) 

 Relevant approved codes of practice for tasks 

being undertaken. 

We will also follow any guidelines provided by 

relevant organisations, such as information on 

vehicle driving standards, and operational field 

health and safety.  

To achieve this commitment, all contractors will 

ensure workers can perform their tasks safely. 

They will: 

 Maintain training records for workers and 

make this available on request. 

 Have procedures for assessing and reassessing 

the competency of workers and ensure they 

remain qualified or licensed, and competent. 

 Have an induction process for workers and 

visitors. 

 Have a record of all workers and visitors to 

the site. 

Operational Safety 

We implement and evaluate operation‐specific 

Health and Safety Management Plans as specified 

in our contractual agreements.  

We give workers access to specific safety 

information for each project.  

Continuous improvement 

We actively maintain our safety management 

systems and we embrace opportunities to learn 

and improve.  

We do this by: 

 Staying up to date with technological 

advances that will improve health, safety, 

and good practice. 

 Having worker friendly systems in place 

for reporting all events, near‐misses and 

hazards. 

 Sharing outcomes from site evaluations 

and reports in a timely manner in order to 

improve our systems.  
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No tolerance for impairment 

We will not let people’s safety be compromised by 

anyone fatigued or under the influence of alcohol 

or other drugs.  

We will support a drug and alcohol policy with 

Project Managers that includes: 

 A commitment to work with employees, their 

representatives, and contractors to promote 

a work environment free from drugs and 

alcohol. 

 A process for pre‐employment, post incident, 

random and “reasonable cause” drug and 

alcohol testing through a reputable company. 

 Removing anyone from the worksite who is 

deemed “unfit for work” or is thought to be 

under the influence of alcohol or other drugs. 

We will work to prevent fatigue‐related incidents 

by: 

 Discussing fatigue as a potential hazard with 

all parties. 

 Identifying risks (for example long hours, 

intensive operation, stress) that can cause 

fatigue. 

 Ensuring fatigued people don’t drive or 

undertake other dangerous activities.  

Operational communication 

We commit to making our people aware of 

hazards and risks so they can look after 

themselves and keep others safe.  

All workers will have at least two ways to send 

information or call for help wherever they are 

working.  

All workers and visitors will communicate with 

those in charge of a site (Project Managers) where 

they will be to arrange to be inducted into the 

work site.  

This includes: 

 Agreeing a time and place to meet with 

landowners or managers. 

 Asking for information on site‐specific 

hazards, controls, or site rules. 

 Providing relevant safety plans and 

information for all hazards being introduced 

to the site.  

Anyone undertaking Jobs for Nature work is 

responsible for the work including the immediate 

area where their work is done, regardless of who 

owns the site. This is based on the principle that 

anyone creating a risk, must own that risk.  

Anyone from the Jobs for Nature programme who 

visits a contractor operation must follow all 

reasonable instructions in accordance with their 

documented Health and Safety Management Plan.  
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Health and Safety Requirements for all Jobs for Nature Projects 

Every party involved in Jobs for Nature (DOC, Organisation/Trusts, Organisation/Entity Leads, Project 

Managers, employers, workers) has some health and safety responsibility. Jobs for Nature projects 

will have situations where multiple Person Conducting a Business or Undertaking (PCBU’s) will be 

operating on site and will have shared overlapping PCBU duties. All PCBU’s must consult, cooperate, 

and coordinate with each other about health and safety matters. 

Specific health and safety requirements for Jobs for Nature will be outlined in your agreement. 

These include:  

1) During the Contract (funding) term the Organisation/Trust, Organisation/Entity Lead, Project 

Manager/Contractor will: 

a) Consult, cooperate and coordinate with the Organisation/Entity and/or the DOC to ensure 

that the parties each comply with their respective obligations under The Health and Safety 

at Work Act 2015 (HSWA). 

b) Perform its, and ensure that its Workers perform their, obligations under this agreement in 

compliance with the HSWA legislation, including but not limited to: 

i) Duties of a PCBU under SS36‐43 of HSWA. 

ii) Obligations relating to the identification of hazards and implementation of control 

measures under the HSWA General Risk and Workplace Management Regulations 2016. 

iii) Duties relating to the keeping of records under s57 of HSWA. 

c) Comply with all reasonable directions of the Organisation/Entity and/or DOC relating to 

Health and Safety, as notified to the Project Manager/Contractor from time to time, that are 

reasonably necessary to allow DOC and/or Organisation/Entity to manage its duties as a 

PCBU.  

2) DOC and Organisation/Entity will acknowledge that any worker engaged in a Jobs for Nature 

project has a statutory right to call STOP and cease or refuse to carry out unsafe work as defined 

under section 82 of the HSWA.  

3) During the term, the Organisation/Entity Lead and/or Project Manager will: 

a) Maintain a general health and safety policy and practices that are appropriate to the nature 

of services provided to the Organisation/Entity and/or DOC. 

b) Comply with all H&S policy and practices, and ensure all workers also comply. 

4) Submit a health and safety management plan to the Organisation/Entity and/or DOC which 

includes the identification of all risks arising from the contracted activities and outlining how 

they propose to mitigate and manage these risks. 

Health and Safety Management Plan and Site‐Specific Safety Plan 

The Project Manager/Contractor must have a H&S management plan and prepare a Site‐Specific 

Safety Plan (SSSP) which identifies all potential risks and hazards of all personnel on the project site.  

The systems (supported by relevant documents) that need to be in place will include:  
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A H&S Management Plan/System that encompasses: 

 Risk management which includes hazardous substances requirements, PPE, and processes to 

develop site or job specific risk management plans. 

 A training and supervision system that ensures workers have specific knowledge and skills to 

manage the risks to which they will be exposed. 

 Mechanism to record and report incidents, notifiable events and near misses.  

 Injury Management System including processes relating to ACC claims and rehabilitation. 

 Processes for engaging with other PCBUs. 

 Emergency Planning and Readiness. 

 Worker Engagement system (including mechanisms to ensure participation and representation). 

At a specific site or project level, health and safety should be supported by a Site Safety Plan (SSSP) 

which includes:  

Risk register and method statements for planned work tasks for the specific project, outlining the 

risks and controls in place to manage them. 

 Safety procedures for the work to be carried out. 

 Requirements for personal protective equipment (PPE) and safety equipment. 

 Training and supervision matrix for all staff working on a project/site. This needs to include the 

competencies associated with all machinery and tools and NZQA qualifications.  

 Emergency procedures and first aid equipment 

 Hazardous substances register/safety data sheets  

 Methods for worker engagement and participation. 

The Project Manager and/or Contractor(s) must submit the Site‐Specific Safety Plan to the 

Organisation/Entity Lead. Onsite works must not start until this has been submitted and signed off 

by the Organisation/Entity Lead.   

When operating on Public Conservation Land, the Contractor must ensure that their Safety Plan 

includes procedures to maintain the safety of users of adjacent tracks during construction, including 

use of appropriate signs, barriers, and other protection considered necessary. 

Subcontractors 

If a Subcontractor is to be used for a part or whole of the project, the Project Manager/ Contractor 

must have a process in place for reviewing their safety documents and monitoring safety on site. 

The Project Manager/Contractor must ensure the Subcontractor is familiar with: 

 The Project Manager’s/Contractor’s health and safety policy and procedures. 

 With the contents of the health and safety risk register.  
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 Any health and safety information or directions given by DOC, the Organisation/Entity or Project

Manager to the Contractor.

The Organisation/Entity and/or DOC must be notified of the use of a Subcontractor before they 

commence work. The Organisation/Entity may then require the Project manager or Contractor to: 

 Conduct a health and safety prequalification process for all, or any, Subcontractors the

Contractor proposes to use to deliver the Services; and/or

 Submit an amendment to the existing Site‐Specific Safety Plan (SSSP), to address specific health

and safety risks posed by the proposed use of the Subcontractor.

Health and Safety evaluation and inspection 

The Organisation/Entity must evaluate the health and safety of a project throughout the duration of 

the project. This evaluation should be done more frequently where the project is higher risk or larger 

in scope.  

The Organisation/Entity will provide a summary of the evaluations undertaken in their H&S summary 

section within their quarterly project reporting. 

The Organisation/Entity and/or DOC may, at any time during the term of the project/contract: 

 Require information or documentation from the Project Manager/Contractor in relation to any

matter concerning the Contractors health and safety performance or compliance in relation to

the contract, or a health and safety incident or risk

 Carry out an evaluation of the Project Manager/Contractor’s health and safety system as it

relates to this agreement.

 Carry out a physical inspection of any place of work that the Project Manager/Contractor is

using or intends to use in connection with the fulfilment of the project/contract.

 If, at any stage during the course of the project/contract works, the Organisation/Entity and/or

DOC or the delegated representative(s) observe activities or procedures that do not comply

with the Safety Plan and/or exposes person/s to undue risk, the Organisation/Entity and/or

DOC, or the delegated representative may issue a ‘Stop Work’ notice to the Project

Manager/Contractor.

 The Project Manager/Contractor may not apply for an extension of time which arises out of a

‘Stop Work’ notice that is issued to the Contractor as a result of a health and safety breach.

 The Contractor must ensure a suitably qualified and trained first aider is always on site.

Health and safety reporting 

During the term of the agreement the Organisation/Trust, Organisation/Entity Lead and/or Project 

manager will within one day of becoming aware of a Notifiable event arising from the project or 

supply of services to the Organisation/Entity and/or DOC, report details of any worker involved, the 

nature and location of the incident, and the type and extent of the health and safety risk raised by 

the incident. 

The Organisation/Entity and Project Manager will notify all non‐notifiable events and incidents 

occurring during the delivery of an Organisation/Entity project to DOC within the health and safety 

report provided to DOC (See below).  
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If applicable, the Contractor will notify WorkSafe NZ in accordance with the requirements of HSWA.  

A quarterly summary report of all incidents will need to be provided, from the Organisation/Entity to 

DOC, in the quarterly report. The Project Manager should be collecting this data at site and feeding it 

back to the Organisation/Entity Lead and Organisation/Trust.  

Reporting is to fall under the following three categories: 

1. Notifiable events

As set out in the agreement. Notifiable events must be reported to DOC, the Organisation/Entity and 

Organisation/Trust Leads within one business day by the Project Manager or other PCBU’s on site of 

a Jobs for Nature project. 

2. Reporting of critical risk incidents

Organisation/Entity Leads, Project Managers and the Organisation/Entity must report any critical risk 

incidents to each other and DOC as soon as practicable. 

A critical risk incident means any health and safety incident involving any critical risk identified and 

agreed by the Organisation/Trust, DOC and/or other Jobs for Nature PCBU’s that has a potential for 

serious harm. Critical risks will be identified and agreed in individual health and safety management 

plans before work begins at site. 

3. Summary of all incidents

In addition to other H&S project reporting requirements, the Organisation/Entity will provide in their 

quarterly report to DOC a summary of all the health and safety incidents relating to all Jobs for 

Nature projects. The summary will include: 

 The identity of the project or piece of work the incident related to.

 Corrective actions identified for each critical risk incident and whether these have been

implemented. This includes any corrective actions taken as a result of any DOC evaluation or

WorkSafe NZ audit or investigation or internal investigation resulting from a notifiable event.

 Any instance where any workers while carrying out services have not complied with the:

‐ requirements of the Organisation/Entity Agreement with DOC or the Agreement in relation

to health and safety 

‐ requirements of the Health and Safety at Work Act 

‐ the health and safety practices or policies of the Project Manager. 

 Current status of any injured workers.

 Any damaged property or environmental damage to the extent that it relates to a health and

safety risk to the Jobs for Nature project.
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